Disclosure of Information

Class 3 Contract

Contract No/ID : 12.2544.2579

Contract Description : Warrell Creek to Nambucca Heads Upgrade

Contract Commencement Date : 11/07/2014

Period of Contract: 150 weeks

Contractor: Acciona Ferrovial Joint Venture

Contractor Address: Acciona Ferrovial Joint Venture, Level 9, 65 Berry Street, North

Sydney, NSW, 2060

Trading Name:

Trading Name Address:

Estimated Payable ($ Incl GST) : $ 560,683,692.00

Method of Tendering: Multi Stage (Prequalified / Registered)

Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the
Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor
has an interest, that will be involved in carrying out any of the contractor's obligations under the
contract or will receive a benefit under the contract

Acciona-Ferrovial Joint Venture an unincorporated joint venture comprising:
(a) Acciona Infrastructure Australia Pty Ltd (ABN 52 140 915 251); and
(b) Ferrovial Agroman (Australia)Pty Ltd (ABN 98 150 820 116)

A description of any provisions under which the amount payable to the contractor may be varied

The Contract contains clauses which allow the RMS to order and pay for variations necessary to satisfactorily
complete the contract.

A description of any provisions with respect to the renegotiation of the contract

nil

In the case of a contract arising from a tendering process, a summary of the criteria against which the
various tenders were assessed

Assessment based on value for money after consideration of tender criteria.

A description of any provisions under which it is agreed that the contractor is to receive payment for
providing operational or maintenance services

Landscape maintenance period 36 months.

Page 1 of 3




Particulars of future transfers of significant assets to the State at zero, or nominal, cost to the State,
including the date of their proposed transfer

nil

Particulars of future transfers of significant assets to the contractor, including the date of their
proposed transfer

nil

The results of any cost-benefit analysis of the contract conducted by the agency

Tender represents the best value for money, based on the Adjusted Comparative Prices of the Tenders and
their relative worth.

The components and quantum of the public sector comparator if used

nil

Where relevant, a summary of information used in the contractor's full base case financial model (for
example, the pricing formula for tolls or usage charges)

nil

Where relevant, particulars of how risk, during the construction and operational phases of a contract to
undertake a specific project (such as construction, infrastructure or property development), is to be
apportioned between the parties, quantified (where practicable) in net present-value terms and
specifying the major assumptions involved

The AFJV is an integrated 50/50 joint venture between Acciona Infrastructure Australia Pty Ltd (Acciona) and
Ferrovial Agroman (Australia) Pty Ltd (Ferrovial).

Particulars as to any significant guarantees or undertakings between the parties, including any
guarantees or undertakings with respect to loan agreements entered into or proposed to be entered
into

Parent Company Guarantees between Roads and Maritime Services and In respect of Acciona Infrastructure
Australia Pty Ltd: Acciona Infraestructuras SA CIF A81638108 of Avenida de Europa 18, Parque Empresarial,
La Moraleja 28108, Alcobendas, Madrid Spain

In respect of Ferrovial Agroman (Australia) Pty Ltd:Ferrovial Agroman SA CIF A28019206 of Ribera del Loira
42, Parque Empresarial, Puerta de las Naciones E-28042, Madrid Spain

Unconditional Undertakings:- Liberty International Underwriters with the value of $12,652,811.20 and QBE with
the value of $12,652,811.20

Particulars of any other key elements of the contract

Project Verifier, Davis Langdon Australia Pty Limited
ABN: 40 008 657 289

If some or all of the contract is not disclosed for reasons of confidentiality, the reasons for not
publishing the contract or provisions

There is an overriding public interest against disclosure of the information below as there are public interest
considerations against disclosure and, on balance, those considerations outweigh the public interest
considerations in favour of disclosure.
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e If some or all of the contract is not disclosed for reasons of confidentiality, a statement as to whether
the contract or provisions will be published and, if so, when

A complete copy of the contract (excluding confidential information) will be published on the RMS "Contracts
Awarded" internet site.

e If some or all of the contract is not disclosed for reasons of confidentiality, a general description of the
types of provisions that have not been published

Construction contract sum , design contract sum, incentive payment.
Delay cost rates.

Contractors payment schedules.

Contractors hourly rates.

Project Verifier fees, rates and payment schedules.

Environmental Representative fees , rates and payment schedules.
Incentive amount.
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