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Government Information (Public Access) Act 2009 (NSW) 

Explanatory Table 

Sydney Metro West – Eastern Tunnelling Works Incentivised Target Cost Contract 

Contract Number: 00013/13102 

Capitalised terms in this table have the meaning given to them in the Sydney Metro West Eastern Tunnelling Works Incentivised Target Cost Contract 

(ETP Deed), unless the context indicates otherwise. 

In preparing this explanatory table, Sydney Metro has: 

(a) identified the reason(s) under the Government Information (Public Access) Act 2009 (NSW) (GIPA Act) for each redaction; and 

(b) weighed each redaction against the following key public interest considerations for disclosure: 

(i) promoting open discussion of public affairs, enhancing Government accountability or contributing to positive and informed debate 

on issues of public importance; 

(ii) creating public awareness and understanding on issues of public importance; 

(iii) enhancing government transparency and accountability; 

(iv) informing the public about the operations of the agency; 

(v) ensuring effective oversight of the expenditure of public funds and the best use of public resources; and 

(vi) ensuring fair commercial competition within the economy. 

Sydney Metro notes that Schedule C1 (Tunnelling Specification), Schedule D8 (Third Party Agreements) and Schedule F1 (Electronic Files) contain a 

large number of files and are subject to technical size limitations. As such, these documents to the ETP Deed have not been made available on Sydney 

Metro's contracts register. Sydney Metro has determined to make such information available by inspection subject to any overriding public interest 

against disclosure. Please contact SMProcurement@transport.nsw.gov.au to arrange a time to inspect. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

MAIN BODY 

1.  Contents page The information redacted is 

clause and schedule 

headings for clauses and 

schedules which have been 

redacted entirely in the 

main body of the ETP Deed 

and references to defined 

terms which have been 

redacted entirely in the 

main body of the ETP Deed. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to certain provisions under the 

ETP Deed, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept to perform the Works; 

and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

2.  Clause 1.1 (Definitions) The information redacted is 

entire definitions, including 

the defined term, that relate 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Definitions relating to a 

redacted clause or part 

of a clause  

to clauses or schedules 

where references to those 

defined terms has been 

redacted.  

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure of this information because: 

a) the information redacted is entire 

definitions, including the defined term, 

that relate to clauses or schedules where 

references to those defined terms has 

been redacted;  

b) the efficacy of the redaction to the 

relevant clause or schedule is dependent 

on references to definitions used in that 

clause also being redacted;   

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to certain elements under the 

ETP Deed; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

3.  Definition of "Act of 

Prevention" 

Clause 1.1 (Definitions) 

The information redacted is 

a number.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is a period of 

time that relates to an apportionment of 

risk in connection with certain Change 

events;  

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

4.  Definition of "Change in 

Codes and Standards" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a definition that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted.  The explanation for the 

redaction of this definition is set out in row 

2 of this table; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

5.  Definition of "Change in 

Law" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a definition that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

redacted.  The explanation for the 

redaction of this definition is set out in row 

2 of this table; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

6.  Definition of "Changes 

Manager" 

The information redacted is 

the name of an individual 

person. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Clause 1.1 (Definitions) The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

disclosure of this information because the 

redacted information specifies the name of an 

individual person. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 

7.  Definition of 

"Compensable 

Hazardous Material" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to Compensable Hazardous 

Material, and therefore the risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of key events 

arising; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

8.  Definition of 

"Environmental 

Representative or ER" 

Clause 1.1 (Definitions) 

The information redacted is 

the name, ABN and address 

of the Environmental 

Representative. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 

a) the redacted information is the name, ABN 

and address of the Environmental 

Representative appointed by the Principal; 

and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors.  Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

9.  Definition of "Excluded 

Claim" 

The information redacted is 

part of the definition. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Clause 1.1 (Definitions) The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and/or 

(ii) relates to a definition that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted.  The explanation for the 

redaction of this definition is set out in row 

2 of this table; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

10.  Definition of "Excusable 

Cause of Delay" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out specific 

grounds on which the Tunnelling 

Contractor will be entitled to claim relief 

for the Project Works; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 

provide insight into the Tunnelling 

Contractor's view on the likelihood of 

certain risks arising; and 

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

11.  Definition of "Executive" 

Clause 1.1 (Definitions) 

The information redacted is 

the names of individual 

persons. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because the 

redacted information specifies the names of 

individual persons. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

12.  Definition of 

"Independent Acoustics 

Advisor" 

Clause 1.1 (Definitions) 

The information redacted is 

the name, ABN and address 

of the Independent 

Acoustics Advisor. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 

a) the redacted information is the name, ABN 

and address of the Independent Acoustics 

Advisor appointed by the Principal; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors. Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

13.  Definition of 

"Independent 

Estimator" 

Clause 1.1 (Definitions) 

The information redacted is 

the name and ABN of the 

Independent Estimator. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 

a) the redacted information is the name and 

ABN of the Independent Estimator 

engaged by the Principal and the 

Tunnelling Contractor; and 

b) revealing the information would place the 

parties at a substantial commercial 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors.  Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

14.  Definition of "Initial 

Payment" 

Clause 1.1 (Definitions) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

amount of the Initial Payment; 

b) exposing the redacted information would 

reveal the amount that the Tunnelling 

Contractor was willing to accept for the 

Initial Payment. Exposing this information 

may provide insight into the Tunnelling 

Contractor's profit margins; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

15.  Definition of "Key Plant 

and Equipment" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

specific Key Plant and Equipment for 

which the Tunnelling Contractor will be 

entitled to claim relief for under the ETP 

Deed; 

b) exposing the redacted information: 

(i) may enable potential subcontractors to 

use that information to their advantage 

in negotiations with the Contractor, 

thereby prejudicing the Tunnelling 

Contractor's negotiating position; and 

(ii) would reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor and therefore 

the level of risk that the Tunnelling 

Contractor was willing to price and 

accept; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(iii) may provide insight into the 

Tunnelling Contractor's view on the 

likelihood of certain risks arising; and 

c) the disclosure of the information could 

reveal commercial-in-confidence provisions 

of a government contract, reduce the 

information's competitive commercial value 

and prejudice the parties' legitimate 

business, commercial or financial interests 

and place the parties at a substantial 

commercial disadvantage in future projects 

of a similar nature, as the information 

would be readily accessible to potential 

future clients, competitors and contractors.   

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

16.  Definition of "Key Plant 

and Equipment 

Manufacturing Country" 

Clause 1.1 (Definitions) 

The information redacted is 

specific countries. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information identifies the Key 

Plant and Equipment Manufacturing 

Countries. The definition of Key Plant and 

Equipment Manufacturing Countries is 

relevant to determining the scope of 

events that may give rise to a Force 

Majeure event under the ETP Deed; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

in relation to a Force Majeure Event within 

and outside of a Key Plant and Equipment 

Manufacturing Country, and therefore the 

level of risk that the Tunnelling Contractor 

was willing to price and accept. Exposing 

this information may provide insight into 

the Tunnelling Contractor's views on the 

likelihood of certain Force Majeure Events 

arising; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

disclosing the fact that the definition of a 

Force Majeure Event is limited to such 

events occurring within Australia or a Key 

Plant and Equipment Manufacturing 

Country. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

17.  Definition of "Key 

Professional Services" 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Clause 1.1 (Definitions) "commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

definition of Subcontractors who are 

required to execute a deed in the form of 

Schedule A14;  

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and 

c) the public interest has been served by 

revealing the existence of certain 

obligations on the Tunnelling Contractor in 

relation to subcontracts for specified 

categories of Key Professional Services. In 

light of this disclosure there is an 

overriding public interest against the 

disclosure of the precise definition. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

18.  Definition of "Listed 

Entity" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information relates to a 

bespoke arrangement negotiated with the 

Tunnelling Contractor; 

b) if disclosed, the redacted information would 

prejudice the effective exercise by the 

Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the nature of the 

redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

19.  Definition of 

"Management Fee 

Adjustment Event" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

events which entitle the Tunnelling 

Contractor to an adjustment to the 

Management Fee; 

b) exposing the redacted information would 

provide insight on the Tunnelling 

Contractor's cost structure by revealing 

the types of events for which the 

Management Fee may be adjusted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by  

of its functions in negotiating similar risks 

with other contractors. The public interest 

in favour of disclosure has been served by 

revealing the purpose of the redacted 

information. In light of this disclosure 

there is an overriding public interest 

against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 



 

 21  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

20.  Definition of "Minor 

Change" 

Clause 1.1 (Definitions) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors. 

Section 32(1)(d), item 1(d) and 

(f) and item 4(b), (c) and (d) of 

the table in section 14. 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is a threshold 

value below which Changes are 

categorised as Minor Change; 

b) exposing this information: 

(i)  may provide insight into the Tunnelling 

Contractor's cost structure; and  

(ii) would reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor in relation to 

Minor Changes, and therefore the risk 

that the Tunnelling Contractor was 

willing to price and accept;  

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of a Minor Change 

regime. In light of the disclosure of this 

information there is an overriding public 

interest against the disclosure of this 

dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

21.  Definition of "Nominated 

Early IC Package" 

Clause 1.1 (Definitions) 

The information redacted is 

part of a definition. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information lists the 

nominated design packages in respect of 

which the Independent Certifier has early 

involvement which is commercially 

sensitive and, if disclosed, may provide a 

unique insight into the Tunnelling 

Contractor's methodology with respect to 

programming and design; 

b) revealing the information could place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the competitive commercial 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

value of the information and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

22.  Definition of "Open Book 

Basis" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would provide visibility on the 

Tunnelling Contractor's cost 

structure or profit margins and 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors or 

other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information reveals payment 

arrangements for the works and services 

delivered under the ETP Deed; 

b) the information is commercial-in-

confidence as its disclosure would provide 

visibility on the Tunnelling Contractor's 

profit margins in relation to the work; and 

c) disclosure of the redacted information may 

provide insight on how the Tunnelling 

Contractor priced and accepted the work 

for the project. If this information were 

revealed, it could place the Tunnelling 

Contractor at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to other contractors 

who the Tunnelling Contractor may have 

to negotiate or bid against. Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the Tunnelling 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

Contractor's legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

23.  Definition of "Original 

Share of Cost Overrun 

Cap" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would provide visibility on the 

Tunnelling Contractor's cost 

structure or profit margins and 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors or 

other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information is a part of the 

definition that defines the Tunnelling 

Contractor's share of the cost overruns 

and therefore discloses the Contractor's 

cost structure; 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors. Therefore the 

disclosure of the information would reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

24.  Definition of "Permitted 

Variation" 

Clause 1.1 (Definitions) 

The information redacted is 

dollar amounts. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

value threshold of variations to 

Subcontracts which will qualify as 

Permitted Variations;  

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and 

c) the public interest has been served by 

revealing the existence of the threshold 

values. In light of this disclosure there is 

an overriding public interest against the 

disclosure of the precise dollar amount. 



 

 26  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

25.  Definition of 

"Preliminaries Fee 

Adjustment Event" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

events which entitle the Tunnelling 

Contractor to an adjustment to the 

Preliminaries Fee; 

b) exposing the redacted information would 

provide insight on the Tunnelling 

Contractor's cost structure by revealing 

the types of events for which the 

Preliminaries Fee may be adjusted; and 

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

26.  Definitions of 

"Principal's Design 

Review Period" and 

"Principal's Design Re-

Review Period" 

Clause 1.1 (Definitions) 

The information redacted 

are the entire definitions. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to design review, and therefore 

the risk that the Tunnelling Contractor was 

willing to price and accept. Exposing this 

information may also provide insight into 

the Tunnelling Contractor's views on its 

potential capabilities and likelihood of key 

events arising; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

27.  Definition of 

"Reimbursable Cost 

Element" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

28.  Definition of 

"Reimbursable Cost 

Element Adjustment 

Event" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

events which entitle the Tunnelling 

Contractor to an adjustment to the 

Reimbursable Cost Element; 

b) exposing the redacted information would 

provide insight on the Tunnelling 

Contractor's cost structure by revealing 

the types of events for which the 

Reimbursable Cost Element may be 

adjusted;  
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

29.  Definition of "Share of 

Cost Overrun" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) part of the redacted information is a 

part of the definition that defines the 

Tunnelling Contractor's share of the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

cost overruns and therefore discloses 

the Tunnelling Contractor's cost 

structure; and 

(ii) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(iii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 



 

 32  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

30.  Definition of "Share of 

Cost Overrun Cap" 

Clause 1.1 (Definitions) 

The information redacted is 

part of a definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) part of the redacted information is a 

part of the definition that defines the 

cap on the share of the cost overruns; 

and 

(ii) is commercially sensitive information 

regarding the allocation of risk between 

the Principal and the Tunnelling 

Contractor; and 

(iii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

31.  Definition of "Significant 

Subcontract" 

Clause 1.1 (Definitions) 

The information redacted is 

a dollar amount.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out a 

threshold value for contracts constituting 

Significant Subcontracts under the ETP 

Deed;  

b) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

similar arrangements with other 

contractors. The public interest in favour 

of disclosure has been served by revealing 

the purpose of the redacted information. 

In light of this disclosure there is an 

overriding public interest against the 

disclosure; and 

c) the disclosure of the information could 

reveal commercial-in-confidence 

provisions of a government contract, 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review:  This information would be reviewed 

for disclosure as events and circumstances 

change. 

32.  Definition of "Target 

Cost" 

Clause 1.1 (Definitions) 

The information redacted is 

part of a definition. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

33.  Definition of "Tunnelling 

Contract Documents" 

Clause 1.1 (Definitions) 

The information redacted is 

part of a definition. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 



 

 36  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

34.  Definition of "Tunnelling 

Contractor Consortium 

Deed" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the Tunnelling Contractor's Consortium 

Deed is confidential and exposing the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

name and details of this document may 

provide insight into the nature of the 

document; and 

b) the public interest has been served by 

revealing the fact that there was a 

Tunnelling Contractor Consortium Deed. 

In light of the disclosure of this 

information there is an overriding public 

interest against the disclosure of the 

precise name and details of this 

document. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

35.  Definition of "Tunnelling 

Contractor Guarantor" 

Clause 1.1 (Definitions) 

The information redacted is 

the entire definition. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information regulates the 

Parent Company Guarantees to be 

provided by the Tunnelling Contractor to 

the Principal; 

b) exposing the redacted information would 

reveal the nature and scope of the Parent 

Company Guarantees that the Tunnelling 

Contractor was willing to provide in 

relation to the project. It may also provide 

insight into the Tunnelling Contractor's 

views on the likelihood of the Principal 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

having a right against the Parent 

Company Guarantor; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the fact that a Parent Company 

Guarantee is required to be provided by 

the Tunnelling Contractor. In light of the 

disclosure of this information there is an 

overriding public interest against the 

disclosure of the identity of the Tunnelling 

Contractor Guarantor. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

36.  Definition of "Urgent 

Defect" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 



 

 39  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

commercial disadvantage in 

relation to potential contractors 

and provide visibility on the 

Tunnelling Contractor's profit 

margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

the Tunnelling Contractor in relation to 

Defects; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to in relation to the Defects, 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

defects arising; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the fact that there is a concept 

of Urgent Defects. In light of the 

disclosure of this information there is an 

overriding public interest against the 

disclosure of the definition. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

37.  Definition of "Working 

Parameters" 

Clause 1.1 (Definitions) 

The information redacted is 

part of the definition.  

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) exposing the redacted information would: 

(i) reveal an apportionment of risk 

between the Principal and the 

Tunnelling Contractor, and therefore 

the risk that the Tunnelling Contractor 

was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of key 

events arising;  

(ii) prejudice the effective exercise by the 

Principal of its functions in negotiating 

similar risks with other contractors; 

and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

38.  Clause 1.2(u) 

(Interpretation) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

39.  Clause 1.2(cc)(iv) 

(Interpretation) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to clauses that have been 

redacted in their entirety; 

b) the efficacy of the redactions to the 

relevant clauses is dependent on 

references to those clauses also being 

redacted; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

40.  Clause 4.4(b) 

(Utility Services) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

41.  Clauses 4.4(c)-(h) 

(Utility Services) 

The information redacted is 

entire clauses. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

responsibilities of the parties in relation to 

the discovery of certain Utility Service 

Works; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to specific Utility Service Works, 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain risks 

concerning utility works arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests, and also prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

42.  Clause 4.10(b) 

(Cooperation and 

coordination with 

Interface Contractors) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

43.  Clause 4.10A The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

44.  Clause 5.1(g) 

(Cost Planning) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

Tunnelling Contractor's cost planning 

obligations with respect to specific 

Approved Subcontractors; and 

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

45.  Clause 5.3(a)(v) 

(Adjustments) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

46.  Clause 5.6(b) 

(Outturn Cost exceeds 

Target Cost) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

capabilities and likelihood of that key risk 

arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

47.  Clause 5.6(c) 

(Outturn Cost exceeds 

Target Cost) 

The information redacted is 

part of the clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) describes the amount at which withholding 

of payment may occur in circumstances 

where the Outturn Cost has exceeded, or 

the Principal reasonably determines will 

exceed, the Target Cost; 

b) exposing the redacted information could 

provide insight into the Tunnelling 

Contractor's cost structure and would 

place the contractor at a substantial 

commercial disadvantage in relation to 



 

 52  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

subcontractors and suppliers, and in 

comparison with other contractors; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

48.  Clause 5.8 The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is a clause used 

in the context of a bespoke arrangement 

related to the Share of Cost Overrun 

arrangements agreed between the 

parties; 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

49.  Clause 5.9 The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

potential competitors and other 

contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

50.  Clauses 6.8(a)(i) and 

6.8(a)(v)(A) 

(Information and 

requirements for 

Subcontracts) 

The information redacted is 

dollar amounts. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

value of Subcontracts above which: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(i) the Tunnelling Contractor will be 

required to provide the Principal with 

certain information; or 

(ii) the relevant Subcontractor will be 

required to execute a deed in the form 

of Schedule A30;  

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and 

c) the public interest has been served by 

revealing the existence of the threshold 

values. In light of this disclosure there is 

an overriding public interest against the 

disclosure of the precise dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

51.  Clauses 6.10(a)(iii), (b) 

and (c) 

The information redacted is 

part of a clause and entire 

clauses. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(Subcontractor 

Warranties) 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to subcontractor warranties 

required under the ETP Deed, and 

therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

52.  Clause 6.15(j) 

(Self-performed 

Reimbursable Work) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information is a monetary 

threshold;   

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and 

c) the public interest has been served by 

revealing the existence of the threshold 

value. In light of this disclosure there is an 

overriding public interest against the 

disclosure of the precise dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

53.  Clauses 7.1(a)(i), 

7.1(a)(ii) and post-

amble of clause 7.1(a) 

(Unconditional 

undertakings) 

The information redacted is 

percentages and part of a 

clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out:  
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(i) the percentage of the Project Contract 

Sum that the Tunnelling Contractor 

must provide to the Principal as an 

unconditional undertaking; 

(ii) the threshold for Target Cost 

Increases above which the Tunnelling 

Contractor is required to provide 

additional security; and 

(iii) additional requirements with respect 

to the unconditional undertakings to 

be provided under clause 7.1 of the 

ETP Deed;   

b) exposing the redacted information would 

reveal how the parties apportioned risk for 

security and therefore the level of risk that 

the Tunnelling Contractor was willing to 

price; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the fact that unconditional 

undertakings are required from the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Tunnelling Contractor. In light of the 

disclosure of this information there is an 

overriding public interest against the 

disclosure of the precise amount of the 

undertaking. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

54.  Clause 7.2(c) 

(Requirements for 

unconditional 

undertakings) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out 

requirements for issuers of unconditional 

undertakings under the ETP Deed;   

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the expiry of the 

unconditional undertakings, and therefore 

the level of risk that the Tunnelling 

Contractor was willing to price and accept; 

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar arrangements with other 

contractors. The public interest in favour 

of disclosure has been served by revealing 

the purpose of the redacted information. 

In light of this disclosure there is an 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

overriding public interest against the 

disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

55.  Clause 7.2 post-amble 

(Requirements for 

unconditional 

undertakings) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information describes a date 

and sets out commercially sensitive 

information in relation to the expiry of the 

unconditional undertakings provided by 

the Tunnelling Contractor under the ETP 

Deed; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the expiry of the 

unconditional undertakings, and therefore 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

the level of risk that the Tunnelling 

Contractor was willing to price and accept; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing that unconditional undertakings 

provided by the Tunnelling Contractor 

under the ETP Deed may have an expiry 

date. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

56.  Clause 7.3 

(Recourse to 

unconditional 

undertakings) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out bespoke 

arrangements regarding the Principal's 

rights to have recourse to the 

unconditional undertakings; and 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

57.  Clause 7.4(b)(ii) 

(Release of 

unconditional 

undertakings) 

The information redacted is 

a date. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the date 

by which the Principal must release the 

unconditional undertakings; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to security, and therefore the 

level of risk that the Tunnelling Contractor 

was willing to price and accept; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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There is an overriding public 

interest against disclosure.   

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of the security. In 

light of the disclosure of this information 

there is an overriding public interest 

against the disclosure of precise dates. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

58.  Clause 7.4(b) post-

amble 

(Release of 

unconditional 

undertakings) 

The information redacted is 

a percentage. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

amount of the unconditional undertaking 

that the Principal can withhold on the 

dates referred to in clause 7.4(b) of the 

ETP Deed as a percentage of the cost of 

rectifying any outstanding Defects;  

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to security, and therefore the 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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level of risk that the Tunnelling Contractor 

was willing to price and accept; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of the security. In 

light of the disclosure of this information 

there is an overriding public interest 

against the disclosure of the percentage 

amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

59.  Clause 7.4(d) 

(Release of 

unconditional 

undertakings) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information outlines the time 

period in which the Principal must release 

the unconditional undertakings to the 

Tunnelling Contractor; 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the retention and release of 

the unconditional undertakings, and 

therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of ongoing 

defects arising; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of the security. In 

light of the disclosure of this information 

there is an overriding public interest 

against the disclosure of the time periods 

for release. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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60.  Clauses 8.3(b)(iii), 

8.3(b)(iv), 8.3(b)(v) 

and 8.3(d) 

(Change in Law) 

The information redacted is 

entire clauses and parts of 

clauses.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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There is an overriding public 

interest against disclosure. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

61.  Clause 8.5(b) 

(Changes to Planning 

Approvals) 

The information redacted is 

part of a clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors. Therefore the 

disclosure of the information would reduce the 

information's competitive commercial value 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

and prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

62.  Clauses 8.13(b) and 

8.13(c) 

(Rock breaking and 

noise generating works 

at Pyrmont Cross 

Passage 6) 

The information redacted 

refers to periods of time and 

part of a clause.  

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) relates to a definition that has been 

redacted in its entirety; and 

(ii) sets out a threshold number of hours 

of noise generating activity that the 

Tunnelling Contractor must be 

permitted to undertake prior to being 

entitled to relief under the ETP Deed 

and information about the Tunnelling 

Contractor's entitlements to relief; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to potential planning 

restrictions on noise generating activities, 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept in relation to those events; 

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 
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business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

63.  Clause 8A.4(a)(iv) and 

(b) 

(Administrative 

Modification) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

Tunnelling Contractor's entitlements to 

relief where the Administrative 

Modification is refused by the Minister for 

Planning; 

b) exposing the redacted information would 

reveal the apportionment of risk between 
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There is an overriding public 

interest against disclosure. 

the Principal and the Tunnelling Contractor 

in relation to potential planning 

restrictions on tunnelling, and therefore 

the level of risk that the Tunnelling 

Contractor was willing to price and accept 

in relation to those events; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

64.  Clause 9 The information redacted is 

the entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out a 

bespoke arrangement agreed between the 

parties to apportion risk with respect to 

COVID-19 and relates to definitions that 

have been redacted in their entirety. The 

disclosure of this information would 

provide insight on how the parties 
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government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

apportioned risk for COVID-19, and 

therefore the risk that the Contractor was 

willing to price and accept;  

b) the disclosure of this information would 

prejudice the effective exercise by the 

Principal of its functions in negotiating the 

effects of COVID-19 with other 

contractors;  

c) the public interest in favour of disclosure 

has been served by revealing that the ETP 

Deed has addressed COVID-19. In light of 

this disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

65.  Clause 10.2(a)(iv)(B) 

(Work health and 

safety) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 
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The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out 

negotiated particulars regarding the 

Tunnelling Contractor's work health and 

safety obligations; and 

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

66.  Clause 12.3 

(Occupation and use of 

partially completed 

Project Works) 

The information redacted is 

part of a clause and entire 

clauses. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the approach to Portions, 

and therefore the risk that the Tunnelling 
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The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure.   

Contractor was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of key events 

arising; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

67.  Clause 12.4 

(Reduction in 

entitlement) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 
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government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(ii) relates to a definition and clause that 

have been redacted in their entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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68.  Clause 14.2(h)(ii)  

(Access) 

The information redacted is 

the entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out 

commercially sensitive information 

regarding the Tunnelling Contractor's 

entitlements in relation to site access; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to that 

event; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests, and also prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 



 

 76  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

69.  Clause 14.2(k) 

(Access) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 
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parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

70.  Clause 14.4(i)  

(Property Works) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

71.  Clause 14.5(c) 

(Control of Construction 

Site) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

72.  Clauses 14.6(c) and (d) 

(Extra Land) 

The information redacted is 

part of a clause and an 

entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor in relation to 

Extra Land; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events; and 
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There is an overriding public 

interest against disclosure. 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

73.  Clauses 14.8(b), (c) and 

(e) 

(Physical conditions) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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There is an overriding public 

interest against disclosure. 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

74.  Clause 14.9 The information redacted is 

an entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

responsibilities of the parties in relation to 

the occurrence of a key risk on the 

project; 
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The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the occurrence the particular 

event, and therefore the level of risk that 

the Tunnelling Contractor was willing to 

price and accept in relation to that event. 

Exposing this information may provide 

insight into the Tunnelling Contractor's 

views on its potential capabilities and 

likelihood of certain risks arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests, and also prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

75.  Clause 14.10 

(Information 

Documents) 

The information redacted is 

part of the clause.  

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

76.  Clause 14.11 The information redacted is 

the entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

77.  Clauses 14.13(b)(iv) 

and 14.13(c) 

(Notice of Site 

Investigation Location 

Difference) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 
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There is an overriding public 

interest against disclosure. 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

78.  Clauses 14.15(d) and 

(h) 

(Artefacts) 

The information redacted is 

a number.  

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is a period of 

time that relates to an apportionment of 

risk in connection with the discovery of 

State Significant Artefacts or Aboriginal 

Objects;  

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 
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to price and accept in relation to those 

events; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

79.  Clause 14.15(g) 

(Artefacts) 

The information redacted is 

a number and parts of a 

clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 
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business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

80.  Clauses 14.17(e), (l) 

and (m) 

(Hazardous Materials) 

The information redacted is 

parts of a clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 
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government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

81.  Clauses 14.19(a), 

14.19(b), 14.20, 

14.24(d)(v) and 

14.25(c)(v) 

(Contamination) 

The information redacted is 

parts of clauses and an 

entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information relates to: 
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The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(i) a definition and a clause that have 

been redacted in their entirety; and  

(ii) arrangements between the parties 

with respect to the risk of specified 

contamination; 

b) the efficacy of the redaction to the relevant 

definition and clause is dependent on 

references to that definition and clause also 

being redacted;  

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to Contamination, and therefore 

the risk that the Tunnelling Contractor was 

willing to price and accept. Exposing this 

information may also provide insight into 

the Tunnelling Contractor's views on its 

potential capabilities and likelihood of key 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

82.  Clause 14.29  

(Interface with Third 

Parties) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the information redacted set out the rights 

and obligations of the parties in relation to 

the Third Party Agreements; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the Third Party Agreements, 

and therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of key events 

arising; 

c) if the redacted information were disclosed, 

third parties may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position; and 

d) revealing the information could prejudice 

the parties' legitimate business, 

commercial or financial interests, and also 
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There is an overriding public 

interest against disclosure.   

prejudice the effective exercise by the 

Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

83.  Clause 14.30 

(Adjoining Properties) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to other contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the information redacted set out the rights 

and obligations of the parties in relation to 

Adjoining Properties; 

b) the Principal is still in the process of 

negotiating with adjoining property 

owners. If the redacted information were 

disclosed, third parties may be able to use 

that information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position; and 

c) in doing so, revealing the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests, and also prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

84.  Clause 14.31(f) 

(Existing Operations) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

85.  Clause 14.32 

(Adjustments to 

Construction Site 

boundaries following 

completion of 

substratum surveys) 

The information redacted is 

parts of the clause and an 

entire sub-clause. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety;  

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

86.  Clause 15.8  

(Testing) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

87.  Clause 16.6(b)(ii)(E)  

(Ownership of 

documentation) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor in relation to the 

intellectual property rights;  

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

88.  Clause 16.9 

(Design Life) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

Tunnelling Contractor's liability in respect 

of the Design Lives of the Project Works; 

and 

b) exposing the redacted information would 

also reveal the apportionment of risk 

between the Principal and the Tunnelling 

Contractor in relation to the Design Lives 

of the Project Works, and therefore the 

level of risk that the Tunnelling Contractor 

was willing to price and accept; 

c) the length of time that claims may be 

made with respect to design life was also 

a key part of the proposal for the 

Tunnelling Contractor. The time periods 

provide lucidity on the Tunnelling 

Contractor's capabilities, and that 



 

 98  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure.   

information is expected to be used by the 

Tunnelling Contractor in the future; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

89.  Clause 17.4(a)(ii) 

(Minor Changes) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

allowance which the Tunnelling Contractor 

has made for the anticipated impact of 

Minor Changes on the Target Cost; 

b) exposing this information may provide 

insight into the Tunnelling Contractor's 

cost structure, and also provide insight 

into the Tunnelling Contractor's views on 

of the likelihood of it being asked to 

perform Minor Changes; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 1(d) and 

(f) and item 4(b), (c) and (d) of 

the table in section 14. 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of a Minor Change 

regime. In light of the disclosure of this 

information there is an overriding public 

interest against the disclosure of this 

dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

90.  Clause 17.4(a)(iii) 

(Minor Changes) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

potential competitors and other 

contractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(ii) relates to a definition and clause that 

has been redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

91.  Clause 17.4(e) 

(Minor Changes) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 1(d) and 

(f) and item 4(b), (c) and (d) of 

the table in section 14. 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information sets out that 

value threshold below which Changes are 

categorised as Minor Change; 

b) exposing this information may provide 

insight into the Tunnelling Contractor's 

profit margins and the level of risk that 

the Tunnelling Contractor was willing to 

price and accept; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of a Minor Change 

regime. In light of the disclosure of this 

information there is an overriding public 

interest against the disclosure of this 

dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

92.  Clauses 17.5(b)(i), 

17.5(b)(ii) and 17.5(k) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(Proposed Changes) The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

93.  Clause 17.6(c) 

(Cost of preparing 

Change Proposals) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 1(d) and 

(f) and item 4(b), (c) and (d) of 

the table in section 14. 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the cap 

on third party design consultancy costs for 

which the Tunnelling Contractor will be 

entitled to be reimbursed when preparing 

a Change Proposal; 

b) exposing this information may provide 

insight into the Tunnelling Contractor's 

cost structure and profit margins; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the entitlement for the 

Tunnelling Contractor to be reimbursed for 

third party design consultancy costs up to 

a cap. In light of the disclosure of this 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

information there is an overriding public 

interest against the disclosure of this 

dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

94.  Clauses 17.6(d), (e) and 

(f) 

(Cost of preparing 

Change Proposals) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

95.  Clauses 17.7(b), 

17.7(c), 17.7(j), 

17.8(a)(ii), 17.9(c), 

17.10(c)(i), 17.10(e), 

17.10(h), 17.10(i), 

17.10(j), 17.10(k) and 

17.11(c) 

(Changes) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

96.  Clause 18.16(d) 

(Prior Contractor 

Handover Works) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

97.  Clauses 18.16(f) and 

(g) 

(Prior Contractor 

Handover Works) 

The information redacted is 

an entire clause and part of 

a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

responsibilities of the parties in relation to 

the occurrence of a key risk on the project 

regarding the Prior Contractor Handover 

Works; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the occurrence the particular 

event, and therefore the level of risk that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial 

interests. 

the Tunnelling Contractor was willing to 

price and accept in relation to that event. 

Exposing this information may provide 

insight into the Tunnelling Contractor's 

views on its potential capabilities and 

likelihood of certain risks arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests, and also prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

98.  Clause 18.17 The information redacted is 

the entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

99.  Clauses 19.5 and 19.6 

(Defects, Inspection and 

Repair) 

The information redacted is 

part of a clause and an 

entire clause and sub-

clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor in relation to 

defects; and/or 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

100.  Clause 19.6(b)(ii) 

(Responsibility for 

Defects) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

101.  Clause 19.7 

(Defects correction 

period for the Works) 

The information redacted is 

dates. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the end 

of the Defects Correction Period; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to in relation to the rectification 

of defects after the Date of Completion of 

a Portion, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept. Exposing this 

information may also provide insight into 

the Tunnelling Contractor's views on its 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

potential capabilities and likelihood of 

ongoing defects arising; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the fact that there is a Defects 

Correction Period. In light of the disclosure 

of this information there is an overriding 

public interest against the disclosure of 

the precise dates. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

102.  Clause 19.12 

(Warranties by others) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to subcontractor warranties 

required under the ETP Deed, and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

103.  Clause 20.1(e) 

(Principal's 

Representative) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out 

commercially sensitive information 

regarding the exercise of the functions of 

the Principal's Representative; 

b) exposing the information would reveal the 

apportionment of risk between the 

Principal and the Tunnelling Contractor in 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

relation to the occurrence of particular 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on the likelihood of 

certain risks arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

104.  Clause 20.2(d)(iii) 

(Tunnelling Contractor's 

personnel) 

The information redacted is 

a dollar amount. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

value of the matters which the Project 

Director of the Tunnelling Contractor can 

enter into on the basis of their delegated 

authority; 

b) the redacted information concerns 

sensitive information on the internal 

operations of the Tunnelling Contractor. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure.   

Revealing the redacted information may 

prejudice the Tunnelling Contractor's 

legitimate business and commercial 

interests, as other parties dealing with the 

Tunnelling Contractor may be able to use 

this information to their advantage; and 

c) the public interest has been served by 

revealing the fact that the Project Director 

has the delegated authority to bind the 

Tunnelling Contractor in matters below of 

specific value. In light of the disclosure of 

this information there is an overriding 

public interest against the disclosure of 

the specific dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

105.  Clause 20.5(b)(ii) 

(Management Review 

Group) 

The information redacted is 

the name of an individual 

person. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because the 

redacted information specifies the name of an 

individual person. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 

106.  Clause 20.12(d)(iii) The information redacted is 

dollar amounts. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(Minimise disruption and 

complaints and 

notifications) 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

value of damage to adjoining land which 

the Tunnelling Contractor must repair; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the repair of damage on 

Adjoining Properties, and therefore the 

level of risk that the Tunnelling Contractor 

was willing to price and accept; 

c) the information may also be used by 

adjoining properties owners, prejudicing 

the position of the Tunnelling Contractor 

when resolving claims concerning damage 

to adjoining land; 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

e) the public interest has been served by 

revealing the existence of a maximum 

value for repair work to Adjoining 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Properties that the Tunnelling Contractor 

is required to carry out. In light of this 

disclosure there is an overriding public 

interest against the disclosure of the 

precise dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

107.  Clauses 21.6(b), (d), 

(e), (f) and (h) 

(Extension of time) 

The information redacted is 

an entire clause and part of 

a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

108.  Clause 21.8(b)(ii) 

(Suspension) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

109.  Clauses 21.9(b)(i) and 

21.9(j) 

(Directions to change 

sequencing, accelerate, 

defer activities or make 

accessible) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a definition and clause that 

has been redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

110.  21.10(k) 

(Liquidated damages) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information and relates to the 

operation of the liquidated damages 

regime; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

111.  Clause 22.1(c) 

(Principal's payment 

obligation for design 

and construction) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

112.  Clauses 22.5(a) and (b) 

(Provision of 

documentation and 

other requirements) 

The information redacted is 

percentages. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information identifies the 

percentage of the amount set out in the 

payment schedule that the Principal is 

obliged to pay the Tunnelling Contractor if 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

the Tunnelling Contractor has not 

complied with the conditions listed in 

clauses 22.5(a) or 22.5(b); 

b) the purpose of the clause is to incentivise 

the Tunnelling Contractor to provide all 

documents and achieve the other 

requirements set out in clauses 22.5(a) 

and 22.5(b). The redacted information 

reflects a negotiated amount which the 

Tunnelling Contractor has priced and 

accepted;  

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of a reduced 

obligation on the Principal to pay the 

Tunnelling Contractor the amount set out 

in a payment schedule if the Tunnelling 

Contractor fails to satisfy its obligations 

set out under clauses 22.5(a) or 22.5(b). 

In light of this disclosure there is an 

overriding public interest against the 

disclosure of the precise percentage. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

113.  Clauses 22.7(a), (b)(ii), 

(c), (d), (e) and (f) 

(Payment for Key Plant 

and Equipment) 

The information redacted is 

entire clauses and part of a 

clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure.   

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information concerns the 

rights and obligations of the parties in 

relation to the Key Plant and Equipment;  

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the Key Plant and 

Equipment. In doing so, it would also 

provide insight on the level of risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 

also provide lucidity on the Tunnelling 

Contractor's underlying cost structure; 

and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

114.  Clauses 22.7(b)(i) and 

22.6(h)(i) 

(Payment for Key Plant 

and Equipment) 

The information redacted is 

part of a clause and a 

percentage. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out: 

(i) the requirements for provision of 

unconditional undertakings in relation 

to the Key Plant and Equipment 

including the percentage of the Key 

Plant and Equipment Amount that is to 

be provided in each unconditional 

undertaking; and 

(ii) the percentages by which the 

unconditional undertakings are to be 

reduced over time; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the Key Plant and 

Equipment. In doing so, it would also 

provide insight on the level of risk that the 

Tunnelling Contractor was willing to price 

and accept. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

capabilities and likelihood of certain risks 

arising, and as well as providing lucidity 

on the Tunnelling Contractor's underlying 

cost structure; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of an unconditional 

undertaking in relation to Key Plant and 

Equipment. In light of this disclosure there 

is an overriding public interest against the 

disclosure of the precise percentage. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

115.  Clause 22.8(a)(i)(A) 

(Payment for unfixed 

Materials) 

The information redacted is 

part of the clause.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out 

requirements regarding the unconditional 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

undertakings to be provided under clause 

22.8; 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

c) the public interest has been served by 

revealing the existence of an unconditional 

undertaking in relation to unfixed 

Materials. In light of this disclosure there 

is an overriding public interest against the 

disclosure of the precise percentage. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

116.  Clause 22.11 

(Interest) 

The information redacted is 

a percentage. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

percentage at which the Principal will pay 

the Tunnelling Contractor simple interest 

above the Bank Bill Rate; 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

for outstanding amounts payable, and 

therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept in relation to those events. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

117.  Clause 22.13 

(Claim for Share of 

Savings) 

The information redacted is 

part of a clause and a 

percentage. 

Section 32(1)(a), paragraphs (b), 

(c) and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal the Contractor's cost 

structure or profit margins, full 

base case financial model and 

would place the Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information sets out the 

times at which the Tunnelling Contractor is 

entitled to claim specified portions of the 

Share of Savings (if any); 

b) exposing the redacted information could 

provide insight into the Tunnelling 

Contractor's cost structure and financial 

model; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

118.  Clauses 22.14(e)(ii) and 

22.14(f)(ii) 

(Provisional Sum Work 

& Call-off Services) 

The information redacted is 

part of the clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information relates to a 

definition that has been redacted in its 

entirety; 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) the efficacy of the redaction to the 

relevant definition is dependent on 

references to that definition also being 

redacted;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the purpose of 

the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

would reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

119.  Clause 22.15(d) 

(Initial Payment) 

The information redacted is 

a time period, an amount 

and a dollar amount. 

Section 31(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information sets out: 

(i) the timeframe for repayment of the 

Initial Payment by the Tunnelling 

Contractor; and 

(ii) the amount by which the Tunnelling 

Contractor's payment claims will be 

reduced to allow for repayment of the 

Initial Payment; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

120.  Clause 22.18 The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is commercially 

sensitive information regarding the 

allocation of risk between the Principal and 

the Tunnelling Contractor; 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

121.  Clauses 24.1, 24.2, 

24.3, 24.4, 24.4A, 24.5, 

24.6, 24.7 and 24.12 

(Liability) 

The information redacted is 

entire clauses. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 

a) the redacted information sets out 

commercially sensitive information 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

regarding the liability and claims regime 

under the ETP Deed, including limits on 

the Tunnelling Contractor's liability; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to liability under the ETP Deed; 

c) the redacted information sets out a unique 

arrangement to apportion and manage 

liability risk. Revealing this information 

may diminish the value of that 

information; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review:  This information would be reviewed 

for disclosure as events and circumstances 

change. 

122.  Clauses 25.2 and 25.3 The information redacted is 

entire clauses. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

The Principal weighed the competing public 

interest considerations and determined that 
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GIPA Act 
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exercise by an agency of the 

agency's functions. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out 

commercially sensitive information 

regarding the Tunnelling Contractor's 

liability; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to liability under the ETP Deed. 

Exposing this information may provide 

insight into the Tunnelling Contractor's 

views on its potential capabilities and the 

likelihood of the Tunnelling Contractor 

being held liable in the circumstances 

specified in these clauses; 

c) the redacted information sets out an 

arrangement to apportion and manage 

liability risk. Revealing this information 

may diminish the value of that 

information; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests. 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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Review:  This information would be reviewed 

for disclosure as events and circumstances 

change. 

123.  Clauses 25.4(a)(ii),  

25.7, 25.9, 25.10, 

25.11, 25.12, 25.13, 

25.14, 25.15, 25.16, 

25.17, 25.18, 25.19, 

25.21 and 25.23 

(Insurance) 

The information redacted is 

a date and entire clauses. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure.   

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information outlines: 

(i) the time period in which the Principal 

must effect an insurance set out in 

Schedule E6; and 

(ii) the insurance policies that the 

Tunnelling Contractor is required to 

effect and maintain, and includes the 

information on the scope and cover to 

be provided by the policies; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to its insurance obligations and 

insurance risk, and the level of insurance 

risk that the Tunnelling Contractor was 

willing to price and accept; 

c) the scope of the insurance that the 

Principal requires the Tunnelling 

Contractor to effect may be taken as an 

indication of the risk levels involved with 

the Tunnelling Contractor's obligations 

under the ETP Deed. This may have 

signalling effects to the market and 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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provide insight into the Tunnelling 

Contractor's financial arrangements; and 

d) by revealing the information would place 

the parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

124.  Clauses 26.4(a), (d) and 

(e) 

(Termination by the 

Principal for insolvency 

or breach) 

The information redacted is 

parts of clauses and entire 

clauses. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) exposing the redacted information would 

reveal the level of risk that the Principal 

was willing to accept in relation to its 

termination rights against the Tunnelling 

Contractor; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 
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Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure.   

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

125.  Clauses 26.4(a)(ix) and 

(x) 

(Termination by the 

Principal for insolvency 

or breach) 

The information redacted is 

percentages. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

percentage value of the Project Contract 

Sum that the liability of the Tunnelling 

Contractor must exceed before the 

Principal will have a right to terminate the 

ETP Deed; 

b) exposing the redacted information would 

reveal the level of risk that the Principal 

was willing to accept in relation to its 

termination rights against Tunnelling 

Contractor; 

c) revealing the information would place the 

parties at a substantial commercial 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure.   

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the existence of a right to 

terminate when the Tunnelling 

Contractor's liability exceeds a specific 

percentage of the Project Contract Sum. 

In light of this disclosure there is an 

overriding public interest against the 

disclosure of the precise percentage. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

126.  Clause 26.4(a)(xi) 

(Termination by the 

Principal for insolvency 

or breach) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

127.  Clause 26.10(a)(v) 

(Cost) 

The information redacted is 

a percentage. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information sets out a 

percentage relevant to the amounts 

payable to the Tunnelling Contractor 

following a termination for convenience; 

b) the disclosure of the redacted information 

would reveal the percentage that the 

Tunnelling Contractor was willing to accept 

for the termination for convenience under 

the Tunnelling Contract. Exposing this 

information may provide insight into the 

Tunnelling Contractor's profit margins and 

cost structure; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests.  

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

128.  Clause 26.10A 

(KP&E Residual Value 

Amounts) 

The information redacted is 

part of a clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information: 

(i) the redacted information sets out a 

bespoke arrangement related to the 

residual value of Key Plant and 

Equipment agreed between the 

parties; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

129.  Clause 27.5(a) 

(Independent 

Estimator) 

The information redacted is 

a dollar amount and a 

period of time. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out a: 

(i) threshold value in relation to disputed 

Target Cost adjustments; and 

(ii) threshold period in relation to disputed 

extensions of time, 

below which such Dispute must be 

referred to the Independent Estimator for 

resolution; 

b) if disclosed, the redacted information 

would prejudice the effective exercise by 

the Principal of its functions in negotiating 

similar arrangements with other 

contractors. The public interest in favour 

of disclosure has been served by revealing 

the purpose of the redacted information. 

In light of this disclosure there is an 

overriding public interest against the 

disclosure; and 

c) the disclosure of the information could 

reveal commercial-in-confidence 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

provisions of a government contract, 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review:  This information would be reviewed 

for disclosure as events and circumstances 

change. 

130.  Clause 28.4 The information redacted is 

an entire clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

responsibilities of the parties in relation to 

the occurrence of a key risk on the 

project; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the occurrence the particular 

event, and therefore the level of risk that 

the Tunnelling Contractor was willing to 

price and accept in relation to that event. 

Exposing this information may provide 

insight into the Tunnelling Contractor's 

views on its potential capabilities and 

likelihood of certain risks arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could prejudice the parties' legitimate 

business, commercial or financial 

interests, and also prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

131.  Clause 29.4(fa) 

(Financial Mitigation 

Plan) 

The information redacted is 

part of a clause. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information relates to a 

bespoke arrangement negotiated with the 

Tunnelling Contractor; 

b) if disclosed, the redacted information would 

prejudice the effective exercise by the 

Principal of its functions in negotiating 

similar risks with other contractors. The 

public interest in favour of disclosure has 

been served by revealing the nature of the 

redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

132.  Clause 33.5 

(Bar) 

The information redacted is 

part of the clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that have been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

133.  Clause 34.1(c)(D) 

(Notices) 

The information redacted is 

names and email addresses 

of individual persons. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because the 

redacted information contains personal 

information, including the names and email 

addresses of individual persons. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

134.  Clause 34.5(d) 

(Indemnities to survive) 

The information redacted is 

the entire clause. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out limits on 

the parties' liabilities under the ETP Deed;  

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the long term risks 

associated with the works, and therefore 

the level of risk that the Tunnelling 

Contractor was willing to price and accept. 

It would also provide insight on the 

Tunnelling Contractor's cost structure; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

135.  Clause 34.10 

(Non reliance) 

The information redacted is 

part of the clause.  

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

e) the redacted information: 

(iii) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(iv) relates to a clause that has been 

redacted in its entirety; 

f) the efficacy of the redaction to the 

relevant clause is dependent on references 

to that clause also being redacted; 

g) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

h) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

136.  Execution page of the 

main body of the ETP 

Deed 

The information redacted is 

the names and signatures of 

the signatories and 

witnesses. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because the 

redacted information would disclose personal 

information of individuals, including names 

and signatures. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 

SCHEDULES 

137.  Items 7, 8 and 10 of 

Schedule A1 

(Conditions Precedent) 

The information redacted is 

entire items. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information relates to unique 

arrangements agreed between the parties 

relating to conditions precedent; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

138.  Schedule A2 

(Portions and 

Milestones) 

The redacted information is 

dates, dollar amounts and 

Portion descriptions. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out: 

(i) the description of each Portions; 

(ii) the Date for Substantial Completion of 

each Portion; and 

(iii) the rate of Liquidated Damages if 

Substantial Completion does not occur 

by the Date for Substantial 

Completion; 

b) exposing the redacted information would 

reveal the risk that the Tunnelling 

Contractor priced and accepted in relation 

to Liquidated Damages regime and the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

relevant Dates for Substantial Completion. 

Exposing this information may provide 

insight into the Tunnelling Contractor's 

views on its potential capabilities and 

likelihood of there being a delay to the 

project; 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

d) the public interest has been served by 

revealing the obligation of the Tunnelling 

Contractor to achieve Substantial 

Completion of the relevant portions by the 

Date for Substantial Completion for each 

Portion. In light of this disclosure there is 

an overriding public interest against the 

disclosure of the precise dates, dollar 

amounts and Portion descriptions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

139.  Schedule A3 The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(Pre-Agreed Changes) The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted schedule concerns the Pre-

Agreed Changes under the ETP Deed. The 

information redacted includes: 

(i) a description of the Pre-Agreed 

Changes that the Principal has a right 

to exercise; 

(ii) the date by which the Principal has a 

right to exercise that Pre-Agreed 

Change; 

(iii) the amendments to the ETP Deed and 

the Tunnelling Specification if the 

Principal chooses to exercise the Pre-

Agreed Change; and 

(iv) adjustments to the Target Cost if the 

Principal chooses to exercise the Pre-

Agreed Change; 

b) in setting out the Tunnelling Contractor's 

entitlement in relation to each Pre-Agreed 

Change, the schedule provides visibility on 

the Tunnelling Contractor's profit margins. 

The information also reveals the 

apportionment of risk that the Tunnelling 

Contractor is willing to price and accept 

for each Pre-Agreed Change; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

140.  Schedule A5  

(Subcontract 

Requirements) 

The information redacted is 

part of a clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 

a) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors.  Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests; 

and 

b) the public interest has been served by 

revealing the existence of the 

subcontracting requirements. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

141.  Schedule A6 

(Significant 

Subcontractors and Pre-

Approved 

Subcontractors) 

The information redacted is 

the names of the Significant 

Subcontractors and Pre-

Approved Subcontractors 

and all information in 

relation to subcontract 

packages with pre-approved 

tender lists. 

Section 32(1)(d), items 4(c) and 

4(d) of the table in section 14 

The disclosure of this information 

could diminish the competitive 

commercial value of information to 

a person and prejudice a person's 

legitimate business and 

commercial interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is the: 

(i) names of the Significant 

Subcontractors and Pre-Approved 

Subcontractors under the ETP Deed; 

and 

(ii) the description of each subcontract 

package and pre-approved tender list 

in Part D of Schedule A6; 

b) exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore, disclosure of the 

information could diminish the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

142.  Schedule A7 

(Subcontractors to 

provide warranties) 

The information redacted is 

Subcontract Work 

descriptions and warranty 

periods. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14  

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

categories of Subcontract Work and 

warranty periods for which the Tunnelling 

Contractor must procure warranties from 

the relevant subcontractors; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to subcontractor warranties, 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept; 

c) the warranty periods provide insight into 

the subcontractor's capabilities, and that 

information is expected to be used by the 

Tunnelling Contractor in the future. 

Additionally, this information may provide 

insight into the Tunnelling Contractor's 

ability to obtain certain warranty periods 

from the market; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

143.  Schedule A8  

(Form of Warranty) 

The information redacted is 

part of a clause, an entire 

clause and related 

particulars.   

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions.  

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14  

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to subcontractor warranties, 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept; 

b) disclosing this information may provide 

insight into the Tunnelling Contractor's 

ability to obtain certain warranty terms 

from the market; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

144.  Schedule A9 

(Tunnelling Contractor's 

Personnel) 

The information redacted is 

the names of individual 

persons. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because the 

redacted information specifies the names of 

individual persons. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 

145.  Schedule A10 

(Form of Independent 

Certifier Deed) 

The information redacted is 

the entire schedule. 

Section 32(1)(a) (paragraph (e)  

of the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4) 

The disclosure of the information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d) (items 4(b), 4(c) 

and 4(d) of the table in section 

14) 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the form 

of Independent Certifier Deed;  

b) revealing the information would disclose 

the apportionment of risk between the 

parties in relation to the Independent 

Certifier and the nature of risk the 

Tunnelling Contractor was willing to price 

and accept. This would place the parties at 

a substantial commercial disadvantage in 

future projects of a similar nature, as the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

information would be readily accessible to 

potential future clients, competitors and 

contractors.  Therefore the disclosure of 

the information could reduce the 

information's competitive commercial 

value and prejudice a person's legitimate 

business, commercial or financial 

interests; and  

c) the public interest has been served by 

revealing the existence of the 

Independent Certifier Deed.  

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

146.  Clause 9(b) of Schedule 

A11 

(Form of Master 

Interface Deed) 

The information redacted is 

the name and email address 

of individual persons. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because the 

redacted information would disclose personal 

information of individuals, including names 

and email addresses. 

The Principal considers that any public interest 

in favour of the disclosure is not significantly 

advanced by the disclosure of this information, 

and is outweighed by the public interest 

against the disclosure as identified above. 

147.  Schedule A12 

(Form of Collateral 

Warranty Deed Poll) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) the redacted information sets out the form 

of the collateral warranty required to be 

provided in relation to works which the 

Tunnelling Contractor is required to 

design, construct and handover to the 

Principal; and 

b) revealing the information would disclose 

an apportionment of the risk between the 

parties and the nature of risk the 

Tunnelling Contractor was willing to price 

and accept. This would place the parties at 

a substantial commercial disadvantage in 

future projects of a similar nature, as the 

information would be readily accessible to 

potential future clients, competitors and 

contractors.  Therefore the disclosure of 

the information could reduce the 

information's competitive commercial 

value and prejudice a person's legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

148.  Schedule A16 

(Nominated 

Subcontracts) 

The information redacted is 

the names and ABNs of the 

Nominated Subcontractors. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information is the names and 

ABNs of Nominated Subcontractors under 

the ETP Deed; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), items 4(c) and 

4(d) of the table in section 14 

The disclosure of this information 

could diminish the competitive 

commercial value of information to 

a person and prejudice a person's 

legitimate business and 

commercial interests.  

There is an overriding public 

interest against disclosure. 

b) if the redacted information were to be 

disclosed, third parties may be able to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore, disclosure of the 

information could reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and  

c) the public interest has been served by 

revealing the categories of Nominated 

Subcontracts. 

Review:  This information would be reviewed 

for disclosure as events and circumstances 

change. 

149.  Schedule A17 

(IDAR Panel Agreement) 

The information redacted is 

a percentage and 

information related to the 

rates payable to the IDAR 

Panel Members and the 

Services Brief.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out, among 

others, the method for calculating fees in 

the case of a Dispute between the parties 

and fees payable to Members of the IDAR 

Panel under the IDAR Panel Agreement 

and the Services Brief; 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests; and 

c) the Principal considers that any public 

interest in favour of the disclosure is not 

significantly advanced by the disclosure of 

this information, and it outweighed by the 

public interest against the disclosure as 

identified above. 

Review:  This information would be reviewed 

for disclosure as events and circumstances 

change. 

150.  Schedule A20 

(Deed of Disclaimer) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 3(a) of the 

table in section 14 

The disclosure of this information 

would reveal an individual's 

personal information. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4 

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information contains personal 

information, including the names of 

signatures of individual persons; 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to Information Documents, and 

therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

Contractor's views on its potential 

capabilities and likelihood of key events 

arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

151.  Schedule A22 

(Geotechnical Reports) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the Geotechnical Reports, 

and therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

Exposing this information may also 

provide insight into the Tunnelling 

Contractor's views on its potential 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

capabilities and likelihood of key events 

arising; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

152.  Schedule A23 

(Overall ETP Program) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at clause 1 

of Schedule 4 

Would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential contractors 

and provide visibility. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) disclosure of the redacted information 

would reveal how the Supplier has 

programmed the work for the project and 

provide insight into the Supplier's views 

on its potential capabilities and likelihood 

of certain risks arising; 

b) exposing the redacted information would 

reveal the level of risk the Tunnelling 

Contractor was willing to price and accept 

in relation to the timing of the delivery of 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

the Project Works. It would also reveal a 

program which the Tunnelling Contractor 

has invested a significant amount of time 

developing, and which the Tunnelling 

Contractor may want to use in future bids 

to gain a competitive advantage; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

153.  Schedule A24 

(Proof Engineer 

Requirements) 

The information redacted is 

part of a clause.  

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 

a) if disclosed, the redacted information would 

prejudice the effective exercise by the 

Principal of its functions in connection with 

the project; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 



 

 166  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors.  Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

154.  Schedule A27 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to definitions that have been 

redacted in their entirety; 

b) the efficacy of the redaction to the 

relevant definitions is dependent on 

Schedule A27 also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

155.  Schedule A28 

(Initial Tender Design) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to design, and therefore the 

risk that the Tunnelling Contractor was 

willing to price and accept. Exposing this 

information may also provide insight into 

the Tunnelling Contractor's views on its 



 

 168  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

potential capabilities and likelihood of key 

events arising; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

156.  Schedule A29 The information redacted is 

the entire schedule. 

 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a definition and a clause 

that have been redacted in their 

entirety; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) the efficacy of the redaction of the 

relevant definition and clause are 

dependent on references to that definition 

and clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain risks 

arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

157.  Schedule A31 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

The Principal weighed the competing public 

interest considerations and determined that 



 

 170  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to definitions and a clause that 

have been redacted in their entirety; 

b) the efficacy of the redaction to the 

relevant definitions and clause is 

dependent on references to those 

definitions and clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

158.  Schedule A32 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to definitions and a clause that 

have been redacted in their entirety; 

b) the efficacy of the redaction to the 

relevant definitions and clause is 

dependent on references to those 

definitions and clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Contractor's views on its potential 

capabilities and likelihood of default 

events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

159.  Schedule A33 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraph (e) of 

the definition of "commercial-in-

confidence provisions" at section 1 

of Schedule 4  

The disclosure of this information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to definitions and a clause that 

have been redacted in their entirety; 

b) the efficacy of the redaction to the 

relevant definitions and clause is 



 

 173  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

dependent on references to those 

definitions and clause also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain risks 

arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

160.  Schedule A34 

(C&SW Monitoring 

Regime) 

The information redacted is 

a diagram.  

Section 32(1)(c)  

The disclosure of this information 

could reasonably be expected to 

affect public safety or security.  

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure because: 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

a) if disclosed, the redacted information: 

(i) would reveal information about 

sensitive assets and could reasonably 

be expected to affect public safety or 

security; and  

(ii) would prejudice the effective exercise 

by the Principal of its functions in 

connection with the project; and 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors.  Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

161.  Schedule A35  

(Subcontract 

Procurement Process) 

The information redacted is 

dollar amounts.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

value of a subcontract that qualifies for 

the application of certain subcontracting 

tender processes required by the Principal 

under the ETP Deed; and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the contractor's profit 

margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events;  

c) the Tunnelling Contractor is still in the 

process of engaging subcontractors. If the 

redacted dollar amounts were disclosed, 

potential subcontractors may be able to 

use that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and  

d) the public interest has been served by 

revealing the existence of the threshold 

values. In light of this disclosure there is an 

overriding public interest against the 

disclosure of the precise dollar amount. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

162.  Schedule A36 The information redacted is 

the entire schedule. 

Section 32(1)(a) (paragraph (e)  

of the definition of "commercial-in-

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(Form of Independent 

Estimator Deed) 

confidence provisions" at clause 1 

of Schedule 4) 

The disclosure of the information 

would place the Tunnelling 

Contractor at a substantial 

commercial disadvantage in 

relation to potential competitors 

and other contractors. 

Section 32(1)(d) (items 4(b), 4(c) 

and 4(d) of the table in section 

14) 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the form 

of Independent Estimator Deed; and 

b) revealing the information would disclose 

the apportionment of risk between the 

parties in relation to the Independent 

Estimator and the nature of risk the 

Tunnelling Contractor was willing to price 

and accept. This would place the parties at 

a substantial commercial disadvantage in 

future projects of a similar nature, as the 

information would be readily accessible to 

potential future clients, competitors and 

contractors.  Therefore the disclosure of 

the information could reduce the 

information's competitive commercial 

value and prejudice a person's legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

163.  Schedule C2 

(Provisional Sum Work) 

The information redacted 

are parts of the schedule.  

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information describes the 

scope of Provisional Sum Work and the 

value of that Work; 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) the Tunnelling Contractor is still in the 

process of engaging subcontractors. 

Exposing the redacted information may 

enable potential subcontractors to use 

that information to their advantage in 

negotiations with the Tunnelling 

Contractor, thereby prejudicing the 

Tunnelling Contractor's negotiating 

position. Therefore the disclosure of the 

information could reveal commercial-in-

confidence provisions of a government 

contract, reduce the information's 

competitive commercial value and 

prejudice the parties' legitimate business, 

commercial or financial interests; and 

c) disclosure of the redacted information may 

provide insight on how the Tunnelling 

Contractor priced and accepted the 

Provisional Sum Work for the project. If 

this information were revealed, it could 

place the Tunnelling Contractor at a 

substantial commercial disadvantage in 

future projects of a similar nature, as the 

information would be readily accessible to 

other contractors who the Tunnelling 

Contractor may have to negotiate or bid 

against,  

and therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the Tunnelling 

Contractor's legitimate business, commercial 

or financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

164.  Schedule D1 

(Site Access Schedule) 

The information redacted is 

tables. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

(a) the redacted information sets out: 

(i) details relating to the site access 

drawings and descriptions of site 

areas; and 

(ii) the Early Site Access Dates, Site 

Access Dates, Site Access Expiry 

Dates and Site Access Restrictions for 

various site areas; 

(b) the Tunnelling Contractor's delivery 

strategy and timing of works is a 

competitive differentiator of its proposal, 

and therefore part of its successful bidding 

strategy. Significant investment may have 

been made by the Tunnelling Contractor in 

the development and refinement of such 

strategy, and the access locations and 

access dates, combined with other 

information, could contain the Tunnelling 

Contractor's intellectual property. The 

Tunnelling Contractor may benefit from 

using this information in future bids to 

obtain a commercial advantage, and the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

disclosure of this information would reduce 

its competitive commercial value; 

(c) the Tunnelling Contractor has obligations 

under the ETP Deed with respect to 

accessing the Construction Site, including 

obligations relating to the prevention of 

delay and avoiding or minimising the 

consequences of such delay and disruption 

during construction. Revealing the 

redacted information would provide insight 

into the Tunnelling Contractor's views on 

its own capabilities and the level of risk 

the Tunnelling Contractor was willing to 

price and accept. If this information were 

revealed, it could place the Tunnelling 

Contractor at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to other contractors 

who the Tunnelling Contractor may have 

to negotiate or bid against. Therefore the 

disclosure of the information could 

prejudice the Tunnelling Contractor's 

legitimate business, commercial or 

financial interests; and 

(d) the public interest has been served by 

revealing the existence of the Site Access 

Schedule. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

165.  Schedule D4 

(Approval Conditions) 

The information redacted is 

part of the schedule.  

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out an 

allocation of responsibility between the 

Principal and the Tunnelling Contractor for 

specific planning approval conditions;  

b) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling Contractor 

in relation to the Planning Approvals, and 

therefore provide insight into the risk that 

the Tunnelling Contractor was willing to 

price and accept. Exposing this 

information may also provide insight into 

the Tunnelling Contractor's views on its 

potential capabilities and likelihood of key 

events arising; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

166.  Schedule D5 

(Requirements of Third 

Party Agreements) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out an 

allocation of responsibility between the 

Principal and the Tunneling Contractor for 

the requirements of third party 

agreements; 

b) the disclosure of the redacted information 

would: 

(i) provide insight on the apportionment of 

risk between the Principal and the 

Tunnelling Contractor in relation to the 

Third Party Agreements, and therefore 

the risk that the Tunnelling Contractor 

was willing to price and accept; 

(ii) provide insight into the Tunnelling 

Contractor's views on its own 

capabilities and those of the third 

parties; and  

(iii) reveal an itemisation of work which the 

Principal and the Tunnelling Contractor 

have invested time in developing and 

negotiating, which the parties may 

wish to use in future bids or 

procurements;  
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

c) the Principal is still in the process of 

negotiating the draft Third Party 

Agreements. If the redacted information 

were disclosed, the relevant third parties 

may be able to use that information to 

their advantage in negotiations with the 

Principal, thereby prejudicing the 

Principal's negotiating position. Therefore 

the disclosure of the information may 

prejudice the effective exercise by the 

Principal of its functions; and  

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage when tendering or 

negotiating in future projects of a similar 

nature as the information would be readily 

accessible to potential future clients, 

competitors and contractors, and would 

place the Principal at a substantial 

commercial disadvantage in its 

negotiations with other contractors and 

third parties involving the same or similar 

third party agreements. Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests.  

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

167.  Schedule D6 

(Requirements of 

Adjoining Property 

Owner Agreements) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out an 

allocation of responsibility between the 

Principal and the Tunneling Contractor for 

the requirements of Adjoining Property 

Owner Agreements; 

b) the disclosure of the redacted information 

would: 

(i) provide insight on the apportionment of 

risk between the Principal and the 

Tunnelling Contractor in relation to the 

Adjoining Property Owner Agreements, 

and therefore the risk that the 

Tunnelling Contractor was willing to 

price and accept; 

(ii) provide insight into the Tunnelling 

Contractor's views on its own 

capabilities and those of relevant 

adjoining owners; and  

(iii) reveal an itemisation of work which the 

Principal and the Tunnelling Contractor 

have invested time in developing and 

negotiating, which the parties may 

wish to use in future bids or 

procurements;  

c) the Principal is still in the process of 

negotiating the Adjoining Property Owner 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Agreements. If the redacted information 

were disclosed, the relevant property 

owners may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions; 

and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage when tendering or 

negotiating in future projects of a similar 

nature as the information would be readily 

accessible to potential future clients, 

competitors and contractors, and would 

place the Principal at a substantial 

commercial disadvantage in its 

negotiations with other contractors and 

adjoining owners involving the same or 

similar adjoining owner property 

agreements. Therefore the disclosure of 

the information could reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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168.  Schedule D7 

(Requirements of 

Adjoining Property 

Easements) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out an 

allocation of responsibility between the 

Principal and the Tunneling Contractor for 

the requirements of Adjoining Property 

Easements; 

b) the disclosure of the redacted information 

would: 

(i) provide insight on the apportionment of 

risk between the Principal and the 

Tunnelling Contractor in relation to the 

Adjoining Property Easements, and 

therefore the risk that the Tunnelling 

Contractor was willing to price and 

accept; 

(ii) provide insight into the Tunnelling 

Contractor's views on its own 

capabilities and those of relevant 

adjoining owners; and  

(iii) reveal an itemisation of work which the 

Principal and the Tunnelling Contractor 

have invested time in developing and 

negotiating, which the parties may 

wish to use in future bids or 

procurements;  

c) the Principal is still in the process of 

negotiating the Adjoining Property 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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Easements. If the redacted information 

were disclosed, the relevant easement 

holders may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions; 

and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage when tendering or 

negotiating in future projects of a similar 

nature as the information would be readily 

accessible to potential future clients, 

competitors and contractors, and would 

place the Principal at a substantial 

commercial disadvantage in its 

negotiations with other contractors and 

adjoining owners involving the same or 

similar adjoining property easements. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 
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169.  Schedule D9 

(Pro-Forma Adjoining 

Property Owner 

Agreement) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the pro-

forma Adjoining Property Owner 

Agreement that the Principal is to enter 

into with adjoining landowners; 

b) the Principal is still in the process of 

negotiating the Adjoining Property Owner 

Agreements. If the redacted information 

were disclosed, the relevant property 

owners may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions; 

and 

c) disclosing the redacted information would 

provide insight on the apportionment of 

risk between the Principal and the 

Tunnelling Contractor in relation to the 

Adjoining Property Owner Agreements, 

and therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

If this information were revealed, it could 

place the parties at a substantial 

commercial disadvantage when tendering 

or negotiating in future projects of a 

similar nature. Therefore the disclosure of 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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the information could reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

170.  Schedule D10 

(Pro-Forma Easement) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the pro-

forma Adjoining Property Easement that 

the Principal is to enter into with adjoining 

landowners; 

b) the Principal is still in the process of 

negotiating the Adjoining Property 

Easements. If the redacted information 

were disclosed, the relevant easement 

holders may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions; 

and 

c) further, the disclosure of the redacted 

information would provide insight on the 

apportionment of risk between the 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Principal and the Tunnelling Contractor in 

relation to the Adjoining Property 

Easements, and therefore the risk that the 

Tunnelling Contractor was willing to price 

and accept. If this information were 

revealed, it could place the parties at a 

substantial commercial disadvantage when 

tendering or negotiating in future projects 

of a similar nature. Therefore the 

disclosure of the information could reduce 

the information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

171.  Schedule D11 

(Adjoining Properties) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the information redacted set out the rights 

regarding Adjoining Properties that the 

Principal is to acquire under the ETP Deed. 

It includes information on the nature of 

the licence, the period for which the 

licence will operate, and the relevant site 

area; 

b) the Principal is still in the process of 

negotiating the Adjoining Property Owner 

Agreements and Adjoining Property 
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Information redacted Reason(s) for redaction under 
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prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

Easements. If the redacted information 

were disclosed, the relevant property 

owners may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

172.  Schedule D12 

(Adjoining Property 

Easements) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

scope of the Adjoining Property Easements 

that the Principal is to acquire under the 

ETP Deed; 

b) the Principal is still in the process of 

negotiating the Adjoining Property 

Easements. If the redacted information 

were disclosed, the relevant easement 

holders may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 
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description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

exercise by the Principal of its functions; 

and 

c) disclosing the redacted information would 

provide insight on the apportionment of 

risk between the Principal and the 

Tunnelling Contractor in relation to the 

Adjoining Property Easements, and 

therefore the risk that the Tunnelling 

Contractor was willing to price and accept. 

If this information were revealed, it could 

place the parties at a substantial 

commercial disadvantage when tendering 

or negotiating in future projects of a 

similar nature. Therefore the disclosure of 

the information could reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

173.  Schedule D13 

(Reliance Letters) 

The information redacted is 

the entire schedule.  

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information describes the 

Reliance Letters on which the Tunnelling 

Contractor is entitled to rely; 

b) exposing the redacted information would 

provide insight into the amount of risk 
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GIPA Act 
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business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

that the Tunnelling Contractor was willing 

to price and accept in relation to the 

information provided under the Reliance 

Letters; and  

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

174.  Schedule D16 

(Contaminated Future 

Development Sites) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the information sets out the description of, 

and parts of the site forming part of, the 

Contaminated Future Development Sites 

that have been identified under the ETP 

Deed; and 

b) disclosure of the redacted information may 

provide insight on the scope of 

contamination risk that the Tunnelling 

Contractor was willing to price and accept 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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under the ETP Deed. If this information 

were revealed, it could place the 

Tunnelling Contractor at a substantial 

commercial disadvantage when tendering 

or negotiating future projects of a similar 

nature. Therefore the disclosure of the 

information could reduce the information's 

competitive commercial value and 

prejudice the Tunnelling Contractor's 

legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

175.  Schedule D17 

(Artefact Risk Areas) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the information sets out a description of 

the Artefact Risk Areas that have been 

identified under the ETP Deed; and 

b) disclosure of the redacted information may 

provide insight regarding the scope of 

Artefact risk that the Tunnelling 

Contractor was willing to price and accept 

under the ETP Deed and provide insight 

into the Tunnelling Contractor's views on 

its potential capabilities. If this information 

were revealed, it could place the 

Tunnelling Contractor at a substantial 

commercial disadvantage in future 
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projects of a similar nature, as the 

information would be readily accessible to 

other contractors who the Tunnelling 

Contractor may have to negotiate or bid 

against. Therefore the disclosure of the 

information could reduce the information's 

competitive commercial value and 

prejudice the Tunnelling Contractor's 

legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

176.  Schedule D19 

(Compensable 

Hazardous Materials) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) exposing the redacted information would: 

(i) reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor in relation to 

Compensable Hazardous Materials, 

and therefore the risk that the 

Tunnelling Contractor was willing to 

price and accept; and 

(ii) provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of key 

events arising; 
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The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

b) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

177.  Schedule D20 

(Principal Hazardous 

Material Reports) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the information redacted describes the 

Principal Hazardous Material Reports 

provided by the Principal under the ETP 

Deed and the location of properties to 

which those reports relate; 

b) exposing the redacted information would 

provide insight into the amount of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to the 

information provided under the Principal 

Hazardous Material Reports; and  

c) revealing the information would place the 

parties at a substantial commercial 
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disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

178.  Schedule D21 

(Certified Utility 

Services Designs) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), items 4(b), 4(c) 

and 4(d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information: 

(i) lists out the design documents 

comprising the "Certified Utility 

Services Design", including the 

location and types of utilities to which 

those designs relate; and  

(ii) relates to definitions and a clause that 

have been redacted in their entirety; 

b) exposing the redacted information would: 

(i) reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor in relation to the 

certified approved for construction 

utility services works designs under 
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There is an overriding public 

interest against disclosure. 

the ETP Deed, and therefore the level 

of risk that the Tunnelling Contractor 

was willing to price and accept; and 

(ii) if disclosed, prejudice the effective 

exercise by the Principal of its 

functions in negotiating similar risks 

with other contractors;  

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be 

readily accessible to potential future 

clients, competitors and contractors.  

Therefore, the disclosure of the 

information would reduce the 

information's competitive commercial 

value and prejudice the parties' legitimate 

business, commercial or financial 

interests; and  

d) the public interest in favour of disclosure 

has been served by revealing the nature 

of the redacted information. In light of this 

disclosure there is an overriding public 

interest against the disclosure 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

179.  Schedule D22 

(Principal Enabling 

Works) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 



 

 198  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information describes the 

scope of work classified as "Principal 

Enabling Works" under the ETP Deed and 

provides other particulars in respect of 

that work including a completion date; 

b) exposing the redacted information would: 

(i) reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor, and therefore 

the level of risk that the Tunnelling 

Contractor was willing to price and 

accept in relation to those works; and 

(ii) provide insight into the parties' on the 

likelihood of certain risk events arising 

with respect to completion of works by 

another contractor;  

c) if the redacted information were disclosed, 

other parties may be able to use that 

information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions; 

and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 
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be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

180.  Schedule D23  

(Substratum Change 

Zone Areas and 

Substratum Change 

Zones) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information describes the 

Substratum Change Zones and 

Substratum Change Zone Areas;  

b) exposing the redacted information would: 

(i) reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor, and therefore 

the level of risk that the Tunnelling 

Contractor was willing to price and 

accept; and 

(ii) provide insight into the Tunnelling 

Contractor's views on the likelihood of 

certain risk events arising; and 

c) the Principal is still in the process of 

obtaining rights to parts of the site which 

are described in Schedule D23. If the 
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redacted information were disclosed, the 

relevant third parties may be able to use 

that information to their advantage in 

negotiations with the Principal, thereby 

prejudicing the Principal's negotiating 

position. Therefore the disclosure of the 

information may prejudice the effective 

exercise by the Principal of its functions; 

and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

181.  Schedule E1 

(Payment) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information specifies the 

amounts payable to the Tunnelling 

Contractor for the works and itemises the 

components of the Target Cost and the 
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Information redacted Reason(s) for redaction under 

GIPA Act 
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profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

Project Contract Sum and payment 

constraints in respect of the Target Cost 

and pricing assumptions;  

b) exposing the redacted information may 

provide insight into the amount that the 

Contractor was willing to price and accept 

for performing the work (and all affiliated 

risks) and would provide insight into the 

Contractor's cost structure and profit 

margins; and 

c) disclosure of the redacted information may 

provide insight on how the Tunnelling 

Contractor priced and accepted the work 

for the project,  

and if this information were revealed, it would 

place the parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors. Therefore the 

disclosure of the information could reduce the 

information's competitive commercial value 

and prejudice the Tunnelling Contractor's 

legitimate business, commercial or financial 

interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

182.  Schedule E2 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

The Principal weighed the competing public 

interest considerations and determined that 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

(Schedule of Rates for 

Reimbursable Work) 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information specifies the 

method for calculating reimbursable work, 

including setting out the rates and 

methods for calculating labour costs, cost 

of plant and equipment and schedules of 

rates relevant to certain types of works; 

b) exposing the redacted information may 

provide insight into the amount that the 

Contractor was willing to price and accept 

for performing the work (and all affiliated 

risks) and would provide insight into the 

Contractor's cost structure and profit 

margins; and 

c) disclosure of the redacted information may 

provide insight on how the Tunnelling 

Contractor priced and accepted the work 

for the project,  

and if this information were revealed, it would 

place the parties at a substantial commercial 

disadvantage in future projects of a similar 

nature, as the information would be readily 

accessible to potential future clients, 

competitors and contractors. Therefore the 

disclosure of the information could reduce the 

information's competitive commercial value 

and prejudice the Tunnelling Contractor's 

legitimate business, commercial or financial 

interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

183.  Schedule E5 

(Parent Company 

Guarantee) 

The information redacted is 

the entire schedule. 

Section 32(1)(d) and Item 4(d) of 

the Table at Section 14.  

The disclosure of this information 

could reasonably be expected to 

prejudice the legitimate business 

interests of the parties. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the form 

of the Parent Company Guarantees 

required under the ETP Deed; 

b) exposing the redacted information would: 

(i) reveal the apportionment of risk 

between the Principal, the Tunnelling 

Contractor and each Parent Company 

Guarantor in relation to certain 

obligations under the ETP Deed; and;  

(ii) prejudice the Principal's and the 

Tunnelling Contractor's legitimate 

business, commercial, professional or 

financial interests as it would place 

them at a disadvantage in negotiating 

with other parties in respect of future 

projects; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors.  

Therefore the disclosure of the information 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests.  This information is 

subject to ongoing negotiation by the 

Principal with the parties required to be 

counterparties to these agreements and 

disclosure would therefore place the 

Principal at a commercial disadvantage in 

these negotiations. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

184.  Schedule E6 

(Insurance Policies) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

terms and conditions of the insurance 

policies required to be maintained by the 

Principal under the ETP Deed; 

b) exposing the redacted information would: 

(i) reveal the level of risk which the 

insurance market was prepared to 

accept in respect of the Sydney Metro 

West project; and 

(ii) reveal the apportionment of risk 

between the Principal and the 

Tunnelling Contractor in relation to 

their insurance obligations and 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

There is an overriding public 

interest against disclosure. 

insurance risk, and the level of 

insurance risk that the Tunnelling 

Contractor was willing to price and 

accept; 

c) the scope of the insurance may be taken 

as an indication of the risk levels involved 

with the Tunnelling Contractor's 

obligations under the ETP Deed. This may 

have signalling effects to the market and 

provide insight into the Tunnelling 

Contractor's financial arrangements;  

d) knowledge of the extent of the insurance 

obligations may have adverse impacts on 

the Tunnelling Contractor's ability to 

negotiate with its subcontractors and 

other related parties, particularly in 

circumstances where the Tunnelling 

Contractor seeks to ensure those parties 

effect their own insurance; and 

e) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests and also prejudice the 

effective exercise by the Principal of its 

functions. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

185.  Schedule E8 

(Financial Reporting 

Information) 

The information redacted is 

the entire schedule. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information relates to, and 

describes, the Tunnelling Contractor's 

Designated Significant Subcontractors and 

the scope of nominated commercial and 

operational information to be provided by 

the Principal by the Tunnelling Contractor 

and the Tunnelling Contractor Guarantors;  

b) disclosing the redacted information would 

prejudice the Tunnelling Contractor's and 

Tunnelling Contractor Guarantors' 

legitimate business, commercial, 

professional or financial interests as it 

would place them at a disadvantage in 

negotiating with other parties in respect of 

future projects; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

186.  Schedule E9 

(Valuation Mechanism) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information outlines 

principles to be applied when determining 

adjustments to the Target Cost under the 

ETP Deed; 

b) the disclosure of the redacted information 

would provide insight on: 

(i) the Tunnelling Contractor's cost 

structure and profit margins by 

revealing the build-up of adjustments 

to the Target Cost;  

(ii) how the parties apportioned risk, and 

therefore the risk that the Tunnelling 

Contractor was willing to price and 

accept; and 

(iii) the Tunnelling Contractor's views on 

its potential capabilities and likelihood 

of key events arising;  

c) if disclosed, the redacted information 

would prejudice the effective exercise by 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

the Principal of its functions in negotiating 

similar risks with other contractors; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

The public interest in favour of disclosure has 

been served by revealing the purpose of the 

redacted information. In light of this disclosure 

there is an overriding public interest against 

the disclosure. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

187.  Schedule E10 

(Cost Performance 

Incentive Regime) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

mechanism and rates for calculating 

performance incentive payments under 

the ETP Deed which is commercially 

sensitive and, if disclosed, may provide a 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 1(f) of the 

table in section 14 

The disclosure of this information 

could prejudice the effective 

exercise by an agency of the 

agency's functions. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

unique insight into the Tunnelling 

Contractor's cost structures; 

b) revealing the information would: 

(i) provide insight into the Tunnelling 

Contractor's assessment of the risk 

and commercial impact of certain 

events arising in the course of 

performing its work; 

(ii) provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities with respect to certain 

performance events; and 

(iii) reveal a bespoke mechanism 

negotiated by the parties;  

c) if disclosed, the redacted information would 

prejudice the effective exercise by the 

Principal of its functions in negotiating 

similar risks with other contractors; and 

d) revealing the information could place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the competitive commercial 

value of the information and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The public interest in favour of disclosure has 

been served by revealing the existence of the 

Cost Performance Incentive Regime. In light of 

this disclosure there is an overriding public 

interest against the disclosure. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

188.  Schedule E13 

(Self-Performed 

Reimbursable Work) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

discloses the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential contractors and provide 

visibility on the Tunnelling 

Contractor's profit margins. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure of this information because: 

a) the redacted information sets out the 

scope of the Self-Performed Reimbursable 

Work under the ETP Deed; 

b) the redacted information is commercial-in-

confidence as its disclosure would: 

(i) provide visibility on the Tunnelling 

Contractor's cost structure; 

(ii) provide insight on how the Tunnelling 

Contractor priced and accepted the 

work for the project and may reveal 

an itemisation of work which the 

Tunnelling Contractor has invested 

time developing, and which the 

Tunnelling Contractor may want to use 

in future bids to gain a competitive 

advantage; and 

c) if this information were revealed, it could 

place the Tunnelling Contractor at a 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

substantial commercial disadvantage in 

future projects of a similar nature, as the 

information would be readily accessible to 

other contractors who the Tunnelling 

Contractor may have to negotiate or bid 

against. Therefore the disclosure of the 

information could reduce the information's 

competitive commercial value and 

prejudice the Tunnelling Contractor's 

legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

189.  Schedule E14 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on Schedule 

E14 also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

the Principal and the Tunnelling Contractor, 

and therefore the level of risk that the 

Tunnelling Contractor was willing to price 

and accept in relation to those events. 

Exposing this information may also provide 

insight into the Tunnelling Contractor's 

views on its potential capabilities and 

likelihood of certain events arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

190.  Schedule E15 The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (b) 

and (e) of the definition of 

"commercial-in-confidence 

provisions" at section 1 of 

Schedule 4  

The disclosure of this information 

would reveal the Tunnelling 

Contractor's cost structure or 

profit margins and would place the 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information: 

(i) is commercially sensitive information 

regarding the allocation of risk 



 

 213  

AUS\BSHILS\688337213.01 

 

Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to 

potential competitors and other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

between the Principal and the 

Tunnelling Contractor; and 

(ii) relates to a clause that has been 

redacted in its entirety; 

b) the efficacy of the redaction to the 

relevant clause is dependent on this 

Schedule E15 also being redacted; 

c) exposing the redacted information would 

reveal the apportionment of risk between 

the Principal and the Tunnelling 

Contractor, and therefore the level of risk 

that the Tunnelling Contractor was willing 

to price and accept in relation to those 

events. Exposing this information may 

also provide insight into the Tunnelling 

Contractor's views on its potential 

capabilities and likelihood of certain risks 

arising; and 

d) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors contractors. Therefore 

the disclosure of the information could 

reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

191.  Schedule E16 

(KP&E Residual Value 

Amounts) 

The information redacted is 

the entire schedule. 

Section 32(1)(a), paragraphs (a), 

(b), (c) and (e) of the definition of 

"commercial-in-confidence 

provisions" at clause 1 of Schedule 

4 

The disclosure of this information 

could reveal the Tunnelling 

Contractor's financing 

arrangements, cost structure or 

profit margins, full base case 

financial model and would place 

the Tunnelling Contractor at a 

substantial commercial 

disadvantage in relation to other 

contractors. 

Section 32(1)(d), item 4(b), (c) 

and (d) of the table in section 14 

The disclosure of this information 

could reveal commercial-in-

confidence provisions of a 

government contract, diminish the 

competitive commercial value of 

information to a person and 

prejudice a person's legitimate 

business and commercial 

interests. 

There is an overriding public 

interest against disclosure. 

The Principal weighed the competing public 

interest considerations and determined that 

there was an overriding public interest against 

disclosure for the following reasons: 

a) the redacted information sets out the 

KP&E Residual Value Amount for a 

corresponding KP&E Residual Value 

Adjustment Month; 

b) exposing the redacted information would 

reveal commercially sensitive information 

related to the value of the Key Plant and 

Equipment under the ETP Deed. Exposing 

this information may provide insight into 

the Tunnelling Contractor's financing 

arrangements, cost structure and full base 

case financial model; and 

c) revealing the information would place the 

parties at a substantial commercial 

disadvantage in future projects of a 

similar nature, as the information would 

be readily accessible to potential future 

clients, competitors and contractors. 

Therefore the disclosure of the information 

could reduce the information's competitive 

commercial value and prejudice the 

parties' legitimate business, commercial or 

financial interests. 
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Item Clause (and general 

description) 

Information redacted Reason(s) for redaction under 

GIPA Act 

Public interest considerations 

Review: This information would be reviewed 

for disclosure as events and circumstances 

change. 

 


